



CONSTRUCTION COST BID SHEET

DATE:

PROJ:	Access Control - Phase 1	Estimator:						
LOC:	Lead, SD	Contractor:						
Item	DESCRIPTION	QUAN	UNITS	Material Cost	Material Subtotal	Labor Cost	Labor Subtotal	SUBTOTAL
a) General Conditions / Mobilization								
b) Access Control Equipment								
	Controller	5	ea					
	Card Reader (CR)	27	ea					
	Door Position Switch (DS)	31	ea					
	Request to Exit (REX)	24	ea					
	Power Supply	5	ea					
c) Door Hardware Upgrades								
	Lock sets, panic bars, electric strikes, etc.							
d) Door rough ins and cabling								
	Install conduit, cable to doors							
e) Yates Gate								
	Install fiber to Yates gate							
f) Ross gate								
	Install fiber to Ross gate							
SUBTOTAL (Labor and Materials)								
Overhead								