
Schedule A (Asbestos Remediation)  
 Machine Shop Main Floor Asbestos Piping       

i. 565 linear feet of 12” pipe insulation  Price/linear ft $___________ 
ii. 455 linear feet of 5” pipe insulation  Price/linear ft $___________ 

iii. 685 linear feet of 3” pipe insulation  Price/linear ft $___________ 

 

Machine Shop West End Attic  
iv. 2050 ft2 of vermiculite insulation 3-4” thick           Price/ft2  $___________ 
v. 2300 ft2 of transite panels           Price/ft2   $___________ 

vi. 80 linear feet of 1.5” pipe    Price/linear ft $___________ 
 

Machine Shop Second Floor Hallway  
vii. 55 ft2 of linoleum flooring           Price/ft2  $___________ 

 
Machine Shop West End 

viii. 2,2,94 ft2 of ceiling            Price/ft2   $___________ 
 
Machine Shop Launders 

ix. 160 linear feet of 12” inch pipe             Price/linear ft $___________ 
 
Machine Shop (Iron House Portion) 

x. 500 ft2 ACM asphalt shingles                     Price/ft2   $___________ 
(inside and outside building) 
 

Mobilization/Demobilization       $___________ 
 

  
 

  



Schedule B (Lead Paint Remediation) 
  
 
 Iron House Dry      Price $___________ 
 

Motor Repair Ceiling      Price $___________ 
 
 Mobilization/Demobilization     Price $___________ 
 (if in addition to asbestos mobilization and demobilization) 
 
  
 
 


